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INTERNATIONAL 

TASK ORDER REQUEST 
1-95 Corridor Phase 2 Transit/TDM Study

Background and Understanding 
In 2010 VDOT/DRPT completed the 1-95/1-395 Transit and TDM Study that looked at transit and TDM 

options in the corridor from the City of Fredericksburg to the DC line. In 2016 DRPT initiated and 

completed a new Transit and TDM study that also includes only the very northern portion of the FAM PO 

region. FAM PO was not included as a stakeholder in the project, and the jurisdictions in the FAM PO region 

played only a small role. As a follow up to the latest VDOT and DRPT studies, FAM PO commissioned the 1- 

95 Phase 1 Corridor Study to identify potential submissions to Virginia's Smart Scale program that would 

help with the severe traffic congestion along the corridor within the FAM PO area. 

FAMPO is currently in the process of developing its Long Range Transportation Plan (LRTP) update for 

2045. As part of that work, the organization added a follow on study, 1-95 Phase 2 Corridor Study, to focus 

on the area between King's Dominion - Exit 98 and Quantico. FAMPO is seeking the assistance of 

Foursquare ITP to identify and make recommendations for the transit and TDM needs of the region as it 

pertains to this corridor. FAM PO is looking for location-specific route recommendations for commuter bus 

and TDM recommendations that can ultimately be funded by HOT lane tolls that the region expects to 

start receiving in the 2018/2019 timeframe, Smart Scale funding, CMAQ funds, future Express Lane 

extension projects, and 5307 funding for capital expenses. The recommendations should be aimed at 

mitigating congestion, reducing vehicle miles traveled (VMT), and improving air quality, as well as 

providing mobility options for the region's residents. The planning horizons for the transit and TDM 

strategies should be 2030 (the horizon year for the 1-95 Phase 2 Study) and 2045 (the horizon year for the 

LRTP), and the study should assume the extension of the 1-95 Express Lanes to Route 17 (Exit 133) by 2030, 

along with other VDOT /DRPT Six-Year Investment Program (SYIP) committed improvements by 2030. 

FAMPO anticipates this work beginning in March and being complete by November, 2017, in time to 

incorporate the results into the LRTP, which is scheduled for approval by May 2018. 

Note: The Metropolitan Washington Council of Governments (MWCOG) recently released an RFP for a 

consultant to conduct a commuter bus study along the same corridor, specifically to look at demand and 

make recommendations for such services into Northern Virginia from areas beyond the MWCOG planning 

area, including the FAM PO region. The schedule for both of these studies is likely to overlap so it may not 

be possible to leverage the COG study as part of the work for FAM PO. 
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